
CUIS-163-10 Appendix B
PLUM ORCHARD MANSION

Treatment Program

 7/31/01

ITEM DESCRIPTION QTY. UNIT PRICE TOTAL I+II I II

PHASE 2
CIVIL PHASE 2

1 up grade sanitary sewer system 1              L.S. 341,000$           341,000$                        341,000.00$           
Civil Phase 2 Subtotal 341,000$                        341,000.00$               
LANDSCAPE PHASE 2
Accessible routes to piazza level 1              L.S. 50,000$             50,000$                          
Landscape Phase 2 Subtotal 50,000$                          50,000.00$                 
ARCHITECTURE PHASE 2

1
Remove oxidized varnish by hand and restore 
historic varnish finish on large wood pocket doors 2              SETS 4,000$               8,000$                            $8,000.00

2

Remove oxidized varnish by hand and restore 
historic varnish finish on wood stair, balustrades, 
and newel posts 2              L.S. 10,000$             20,000$                          $20,000.00

3 Sample, remove, salvage historic wallpaper 20,000     S.F. 1$                      20,000$                          $20,000.00

4
Demo existing elevator shaft. Salvage historic 
elevator equipment and architectural millwork 1              L.S. 2,000$               2,000$                            $2,000.00

5
Constuct new wood frame elevator shaft to meet 
code. 1              L.S. 15,000$             15,000$                          $15,000.00

6 Rebuild all stair runs @ basement 1              L.S. 25,000$             25,000$                          $25,000.00
7 Sand and refinish wood strip floor 15,000     S.F. 2$                      22,500$                          $22,500.00

8
Perform on-site investigation and lab tests for 
Asbestos and LBP 1              L.S. 20,000$             20,000$                          $20,000.00

9
Asbestos Removal in basement--equipment and 
pipes 11,680     S.F. 5$                      58,400$                          $58,400.00

10 Hang reproduction  wallpaper 20,000     S.F. 3$                      60,000$                          $60,000.00
11 Lead Base Paint Abatement/Removal 1              L.S. 10,000$             10,000$                          $10,000.00
12 Plaster repair at walls 100          S.Y. 18$                    1,750$                            $1,750.00
13 Plaster repair at ceilings 550          S.Y. 20$                    10,725$                          $10,725.00
14 Install accessible 2 stop hydraulic elevator 1              L.S. 70,000$             70,000$                          $70,000.00
18 Repair/restore decorative wood/plaster cornice 860          L.F. 1,000$               860,000$                        $860,000.00
19 Adaptive-use Partitions and fixtures 1              L.S. 94,000$             94,000$                          $94,000.00

Architecture Phase 2  Subtotal 1,297,375$                     1,297,375.00$            
Structural-Phase 2

1

Repair cracks in walls located at second floor, west 
addition at master bedroom/dressing room and 
dressing room/bathroom 1              L.S. 8,000$               8,000$                            8,000.00$               

2 Repair cracks along swimming pool 1              L.S. 60,000$             60,000$                          60,000.00$             

3 Improve framing around main stairway @ 2nd floor 1              L.S. 10,000$             10,000$                          10,000.00$             
4 Improve framing connections 1              L.S. 20,000$             20,000$                          20,000.00$             
5

Structural Phase 2 Subtotal 98,000$                          98,000.00$                 
Mechanical Phase 2

1 HVAC 30,000     S.F. 12$                    360,000$                        360,000.00$           
2 Plumbing 30,000     S.F. 10$                    300,000$                        300,000.00$           
3 Fire Protection 39,000     S.F. 12$                    468,000$                        468,000.00$           
4 Diesel Fire Pump 1              L.S. 70,000$             70,000$                          70,000.00$             
5 Resevoir 1              L.S. 150,000$           150,000$                        150,000.00$           
6
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Mechanical Phase 2 Subtotal 1,348,000$                     1,348,000.00$            
Electrical Phase 2 -$                        

1

Restoration & Rehabilation of Building  Electrical 
System (includes two floors, basement, and 
exterior porches, and generator house) 32,190     S.F. 26$                    836,940$                        836,940.00$           

2 Pull Boxes - Large Precast Concrete 2              EA. 2,016$               4,032$                            4,032.00$               
3 Pull Boxes - Small Precast Concrete 2              EA. 538$                  1,076$                            1,076.00$               
4 Power Line - Single phase w/ trenching & backfill 500          L.F. 36$                    18,000$                          18,000.00$             
5 Power Line - Three phase w/ trenching & backfill 120          L.F. 50$                    6,000$                            6,000.00$               
6 Telephone Repeater station/overhead/microwave** 1              L.S. 100,000$           100,000$                        100,000.00$           
7 Telephone Line - Underground 300          EA. 20$                    6,000$                            6,000.00$               
8 Generator backup (30KW unit) 1              EA. 27,000$             27,000$                          27,000.00$             
9 Rotary phase converter 1              EA. 10,000$             10,000$                          10,000.00$             
10

Electrical Phase 2 Subtotal 1,009,048$                     1,009,048.00$            
4,093,423.00$        1,196,530.00$      4,143,423.00$            

subtotal 4,143,423$                     
CONTINGENCY 0$                      4,972,108$                     

OVERHEAD 0$                      5,717,924$                     

PROFIT 0$                      6,289,716$         

PHASE 2 GRAND TOTAL 6,289,716$         
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PHASE 3
Architecture Phase I

1

Lump sum figure for   additonal modifications by 
lessee such as upgrade kitchen, expand telephone 
and data system,  etc. LS 119,750$           119,750$                        $119,749.70

CONTINGENCY 0$                      143,700$                        
OVERHEAD 0$                      165,255$                        

PROFIT 0$                      181,780$                        

PHASE 3 GRAND TOTAL 181,780$            
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